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SECTION 2 – SCOPE OF WORK 
 

The CONSULTANT agrees to perform, at the direction of the DEPARTMENT, 
the services described below: 
 
Perform professional services for the DEPARTMENT for land surveys, route 
surveys, the preparation and review of preliminary, prefinal, and final right of 
way plans, premise plats, and legal property descriptions on various projects to 
be assigned on an as-needed basis and issued in the form of Work Orders. 
 
The CONSULTANT’S work includes research, land surveys, route surveys, 
premise plats, legal descriptions, monument records and all investigation and 
documentation required to prepare preliminary and final right of way plans.  The 
CONSULTANT’S work also includes reviewing right of way documents prepared 
by various other consulting firms which will involve reviewing title commitment 
descriptions, existing right of way location, proposed right of way location, legal 
property description content and closures, and computation of areas in existing 
right of way, proposed right of way, easements, and total holding. 
 
The DEPARTMENT will furnish the CONSULTANT with available construction 
plans, aerial photography, existing right of way plats and plans, proposed right 
of way requirements, title commitments, and subdivision plats 
 
It is estimated that this contract will include 3 to 15 Work Orders. 
 
Progress Reports will include a statement summarizing the work performed 
during the report period and an outline of the work expected to be performed 
during the following period. 
 

 The written authorization to proceed must be signed by the Bureau Chief.  The 
Bureau Chief is the District Program Development Engineer. 

 
 
SECTION 3 – PROJECT SCHEDULE 
 

Commencement/Schedule.  The CONSULTANT shall commence work within 
5 Calendar Days after date of Authority to Proceed. The Work shall be 
completed and delivered to the DEPARTMENT according to the schedule 
shown on the Work Order.  All Work Orders must be issued by 
___________________ and the work completed by ______________________. 
 
Ratings.  Timeliness in meeting the Project Schedule is a factor that will be 
considered in the CONSULTANT’S performance rating.  An unfavorable 
performance rating is a penalty that will be reflected when future assignments 
are being considered. 


